TERMS OF REFERENCE
for

Expert in the field of education and quality assurance (self-evaluation) 
in primary education in the Republic of North Macedonia
1. Background of the Project
The Primary Education Improvement Project (PEIP) is being implemented by the Ministry of Education and Science of the Republic of North Macedonia (MoES) and will support the Government and the MoES to invest more, and more effectively, in the quality of teaching and learning in primary education as well as  improve the conditions for learning in primary education. The project will be implemented country-wide, in urban, peri-urban and rural locations across the county. The PEIP project will be organized around three main elements that need to be aligned in order to be complementary to each other. Two are system-level reforms regarding the development  of a comprehensive national assessment program and enhancing competences of teachers, multi professional support teams and school leaders that would create the necessary enabling conditions, so the school teams are empowered with data on learning and up-to-date training. The third focuses on school-level interventions. Additionally, the PEIP project would strengthen sector management, project management and monitoring & evaluation. 
Specific information/background regarding the assignment
School self-evaluation and integral evaluation have emerged as a key mechanisms to support school development in the recent decades. With an increased decentralisation in North Macedonia over the past decade (primary schools are “owned” by the municipality, including the appointment of principals, payment of salaries etc.), schools have greater responsibility for student outcomes, and more latitude to tailor responses appropriate for the school’s own context. 

State Education Inspectorate (SEI), is a government agency, which leads and supports regular external and internal school evaluations in North Macedonia. The purpose of school evaluation is to help schools improve their practices and keep them accountable for the quality of the education that they provide to their students. North Macedonia has a school evaluation framework that covers seven key areas that are important for an effective school evaluation system. However, this framework has not been fully implemented or appropriated by stakeholders. Both external and self-evaluation focus largely on complying with the framework, rather than encouraging a culture of reflection and improvement in schools. Fundamentally, this reflects a disconnection between the aims of the framework – to enhance school quality and school-led improvement - and the perception of evaluation among inspectors and schools as an administrative requirement. This is exacerbated by a useful, yet complicated evaluation framework, which inspectors and schools find difficult to apply, and by the lack of support given to schools on how to use evaluation results to inform improvement efforts. At the school level, evaluation is a valued process but encourages schools to focus on procedural compliance, rather than critically reviewing how their learning environment is supporting students to develop their knowledge and skills.
School self-evaluation can lead to greater sensitivity about areas in need of improvement, it is found to lead to more frequent and open consultation about the quality of education and more classroom visits by the school leader. The process of school self-evaluation allows teachers to develop a perspective beyond their own classroom, particularly when they are involved in decision-making. School self-evaluation is an diagnostic approach of school needs, weaknesses and strengths followed by action for improvement which in the case of North Macedonia is the so called “Development Plan “  aka School Improvement Plan  (SIP ). 
The system is set up in a way where the school performs the self-evaluation every 2 years, and based on the results of the pre-defined indicators, compiles the SIP, which is a road map for overcoming the deficiencies, identified in the self-evaluation. The SIP has been drafted thru an inclusive procedure, taking into consideration the opinions of the school staff as well as the local community, parents, students and other relevant stakeholders. Promoting SIPs as a key instrument to improve student learning outcomes implies a new vision for the role of the school, the school team (that is, school leaders, teachers, and the MPSTs), and the school community. Building on the schools’ preexisting level of decision-making autonomy, they would be expected to work together to improve student learning outcomes. 
2. Objective of the assignment
The main objective of the consultancy is to provide technical assistance and support to the MOES, SEI and School management teams for improving the SIP scheme, ensuring that the school teams can clearly identify the benefit from the self-evaluation, school needs, weaknesses and strengths, followed by action for improvement and production of SIPs that strongly demonstrate ways to improve student-learning outcomes, entitling some schools to receive grants to implement their ideas.   
3. Scope of work
The selected consultant should work closely with the SEI and School management teams, improving the capacity of schools to conduct self-evaluation and develop a School Improvement Plan (SIP). The school improvement cycle that currently exists would be revised to focus more exclusively on this result The SIP will be a key instrument in identifying areas in which the school team (principal, teachers, support team, community) will work together to improve learning.  As such, the SIPs represent a key decision-making tool for schools to capitalize on their autonomy to make the right decisions to improve learning. The SIPs produced must support student-learning outcomes, entitling some schools to receive grants to implement their ideas, addressing the deficiencies detected by the self-evaluation, and to promote mechanism that will champion school accountability through information sharing. The consultant shall support the international consultant engaged for improving the quality assurance framework for primary education. Consultant shall perform the following activities:
Activity 1:  Inception Phase (Preparatory activities) - The Consultant is expected to: 
· Review all documentation related to the assignment, laws, bylaws, existing strategic materials, reports on school integral evaluation and Scholl self-evaluation reports, annual reports on conducted school integral evaluation, background reports conducted in the country (OSCE and UNICEF reports, 2019), and other relevant materials pointed out by the MoES or SEI for improving the School improvement cycle and production of result oriented SIP;  
· Develop the work plan, with clear timelines and responsibilities, including the identification of key milestones connected to possible legislative interventions that need to be done in order to perform any of the tasks envisaged in the plan;
· Present and discuss the work plan and initial findings with MoES, SEI, and other relevant stakeholders and agree on the next steps. 
Activity 2: Support the international consultant in the preparation of new integral evaluation framework and quality assurance indicators

· Assist in the review of the integral evaluation framework, proposing new and updated indicators for ensuring the creation of environment that will allow increased quality of teaching and learning;
· Assist in the organization of consultative meeting with the SEI working groups and key stakeholder’s representatives.
Activity 3: Support the international consultant in the preparation of new self-evaluation framework and quality assurance indicators

· Assist in the review of the self-evaluation framework, proposing new and/or updated indicators, while ensuring their alignment with the changes and the purpose of the integral evaluation framework;
· Assist in the organization of consultative meeting with the SEI working groups and other key stakeholder’s representatives.
Activity 4: Support the international consultant in the improvement process of SIP (Development plan) and strengthening its role

· Review of the existing bylaws for design of SIPs and their alignment with the new self-evaluation & integral evaluation frameworks and quality assurance indicators;

· Prepare of new bylaws for design of SIPs  harmonized with the new self-evaluation & integral evaluation frameworks and quality assurance indicators;
· Assist in the organization of consultative meeting with the SEI working groups and other key stakeholder’s representatives.
Activity 5: Support the primary school teams in preparation and/or revision of their SIP under the newly developed methodology

· Review of the current format of the SIP and, identify possible deficiencies of the current plan and areas form improvement in consultation  process with the all relevant stakeholders (Scholl board representatives) ;
· Propose changes to the current plan and propose mechanisms for increasing the relevancy of the SIP and its role in the quality assurance scheme  as well as ensuring active participation and engagement of local communities via their school board; 
· Preparation of clear guidelines for the preparation of the SIP for all relevant stakeholders that will be involved in its preparation;

· Assist in the organization of consultative meeting with the key stakeholder’s representatives.
4. Reporting obligations and deliverables
· Inception report outlining the process of the review of documentation, including the agreed  work plan, key milestones connected to possible legislative interventions and proposed texts of legislative interventions in order to ensure the execution of the tasks;
· Report on the provided support to the international consultant in the preparation integral evaluation framework and quality assurance indicators;
· Report on the provided support to the international consultant in the preparation of the self-evaluation framework and quality assurance indicators;
· Report on the provided support the international consultant in the improvement process of SIP (Development plan);
· Report on the provided support to the primary school teams in preparation and/or revision of their SIP under the newly developed methodology;
· Comprehensive reports on delivered trainings and workshops (including but not limited on: training program, plan and training materials and manuals) for all different target groups: 
· Training of the school principals, school managing boards, municipalities representatives and other key actors, covering all aspects of the introduction of the improved self-evaluation framework with a focus on explaining the purpose of school evaluation and developing key evaluation competencies, (up to 310 participants)
· Training of the school principals, school managing boards, municipalities representatives and other key actors in preparation of the School Improvement Plan.
All deliverables shall be prepared in English and Macedonian and will be reviewed and approved by the SEI director, Minister of education and Project Director.
5. Minimum Qualifications

· Advanced university degree in the field of education, human development, public policy, sociology or other social science field;
· Minimum of 10 years of relevant professional experience in the field of education and training. Experience in working in the area of primary education would be considered as an asset;

· Experience in the field of education sector and educational policies, which includes provision of consultancy and technical advice services to public institutions related to developing and implementation of quality assurance in education (with focus on primary education),

· Knowledge and experience of strategic planning and developing and implementation of School Improvement Plans;

· Knowledge and experience of education policy, developments and trends in the European Union and OECD countries would be considered an asset;

· Previous work experience in Western Balkan countries would be an advantage; 
· Excellent English writing ability and verbal skills for project proposals, reports, and communications.
6. Procurement and Contract arrangements

The contract for this assignment will be until 27 February 2026. Expected start of services is October 2021. The Consultant is expected to work in the Republic of North Macedonia during the missions and must be able to travel to North Macedonia as needed.  The contract will be on lump sum basis, and payments will be based on deliverables as per agreed schedule. 

