To the Bidding Document for the procurement of Civil Works for Construction of Agri-Food Platform (AFP) in Gazi Baba, Skopje

CLARIFICATION NO. 1

TO ALL FIRMS THAT HAVE OBTAINED THE BIDDING DOCUMENT
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Dear Sir/Madam,

With reference to the stated subject, please be informed that Ministry of Agriculture, Forestry and Water Economy, with reference to the questions raised by the

prospective Bidders and pursuant to Instructions to Bidders, ITB, 7.1 herewith is providing clarification towards all Bidders.
Please find enclosed Clarification Table with the questions received and answers given.

Yours sincerely,

Project Director

Attachment: Clarification Table

Anita Paylovska

f\maw\\__

CLARIFICATION TABLE

No.
of Reference in the No. of Clarification or
Qu Question Bidding >:m.<<2 Answer Amendment
esti Document [
on =
. The Employer acknowledges the Amendment to ’
Dear Sir/Madam, . : e e -
We kindly refer to the Bidding Document for the m<Mw%“_~Mu%:=m_.: d _.mn:m%MM”MMM»:&_ﬂ__._:MM:w“MrM“aaSm ﬁ_ww ﬂ__“_,m_qﬂm _
project "Civil Works for Construction of the Agri- e . " ]
) . "t Qualification Section I,
Food Platform (AFP) in Gazi Baba, Skopje”, Criteria, Sub For the purpose of demonstrati Evaluation and
specifically to the financial qualification requirement ’ ) the purpose o bl sl ng valuat . he
N . Factor 3.2 compliance with Section Ill, Evaluation Qualification
regarding the Minimum Average Annual I . el
i Average Annual and Qualification Criteria, Sub-Factor Criteria, Sub-
1 Construction Turnover. . 1 ; -
Construction 3.1, item (iii), and Sub-Factor 3.2 Factor 3.1, item
The document states that the turnover shall be X .
" Turnover; Form Average Annual Construction (iii), Sub-Factor
calculated based on the last five (5) years, namely . .
FIN 3.2 Average Turnover, the applicable five-year 3.2 are amended _
2020, 2021, 2022, 2023, and 2024. - -
o i Annual reference period shall be 2021, 2022, accordingly. All
However, considering that we are currently in 2026 i .
- ; h Construction 2023, 2024 and 2025. Accordingly, other
and that the most recent audited financial statements . i : .
available for our company cover the period 2021 Turnover Bidders m:.m__ submit audited balance ﬂmn:_qﬁ.:maﬁm of
’ sheets or, if not required by the laws the Bidding




2022, 2023, 2024, and 2025, we would kindly request
your confirmation on the following:

Would it be acceptable to calculate the Average
Annual Construction Turnover based on the most
recent five (5) consecutive years (i.e., 2021-2025),

instead of the period explicitly stated in the
document?

We believe that using the most recent financial data
would provide a more accurate and up-to-date
reflection of the bidder's financial capacity.

We would highly appreciate your clarification on this
matter.

Thank you in advance for your support.

of the Bidder's country, other financial
statements acceptable to the
Employer for the years 2021, 2022,
2023, 2024 and 2025, and shali
calculate the Average Annual
Construction Turnover as the total
certified payments received for
contracts in progress and/or
completed within the same five-year
period, divided by five (5).

All references in Section lll, Evaluation
and Qualification Criteria, Sub-Factor
3.1, item (iii), Sub-Factor 3.2, and
Forms FIN 3.1 and FIN 3.2 to the years
2020, 2021, 2022, 2023 and 2024 shall
be amended to read: 2021, 2022, 2023,
2024 and 2025.

This amended period shall be applied
consistently by all Bidders for the
relevant financial qualification
requirements. The minimum threshold
of EUR 20,000,000.00 for Average
Annual Construction Turnover and all
other requirements of the Bidding
Document remain unchanged.

Document
remain
unchanged.

In accordance with the Request for Bids for Civil
Works for Construction of the Agri-Food Platform
(AFP) in Gazi Baba, Skopje, and with reference to the
Eligibility and Qualification Criteria, points 4.2 (a) and
4.2 (b), under “Specific Construction & Contract
Management Experience,” we kindly request the
following clarification: Regarding the requirement
for: (i) a minimum of two (2) similar contracts, each
with a minimum value of EUR 11,000,000.00,
satisfactorily and substantially completed between 1
January 2020 and the bid submission deadline,
please confirm whether prior specific experience in
the implementation of construction works contracts
for high-rise buildings—such as public institutions,
commercial and business facilities (including large
retail units), and similar types of structures—would
be considered acceptable as “similar contracts”
under the stated criteria.

Section i,
Evaluation and
Qualification
Criteria, Sub-
Factors 4.2(a)
and 4.2(b),
Specific
Construction &
Contract
Management
Experience;
Forms EXP 4.2(a)
and EXP 4.2(b)

The Employer clarifies that the
requirement shall be interpreted and
applied as stated in the Bidding
Document. For the purpose of Sub-
Factor 4.2(a), “similar contracts” shall
be assessed in conjunction with the
nature, scope and complexity of the
Works and the key activities specified
under Sub-Factor 4.2(b).

Accordingly, prior experience in
construction works for high-rise
buildings, public institutions,
commercial and business facilities,
including large retail units, shall not
be considered acceptable as “similar
contracts” solely on the basis of the
building category or contract value.
Such contracts may be considered
only where the Bidder demonstrates,
through the required forms and
supporting documentation, that the

Clarification
only. No
amendment to
the Bidding
Document.




we would kindly like to request an extension of the
bid submission deadline for the tender procedure

Specific

and minimum scale required und
Sub-Factor 4.2(b}), namely:
construction of agri-food, agro-
logistics and agro-processing

distributive centres, warehouse

complexes or similar industrial
facilities; construction of reinforce

concrete slabs on improved or

minimum area of 8,000 m?; and
construction of large-span steel

structures for industrial halls or
logistics facilities with a minimum
area of 8,000 m=2.

office/business premises or
retail/commercial buildings that does
not demonstrate the required
functional and technical
characteristics and the key activities

be accepted as meeting the
requirement for similar contracts.

All other requirements under Sub-
Factors 4.2(a) and 4.2(b), including the
minimum number of contracts,
minimum contract value, period of
completion, substantial completion,
role of the Bidder, and applicable rules
for JV members and subcontractors,
remain unchanged.

prepared ground conditions with a

Therefore, experience in conventional
high-rise buildings, public institutions,

specified in Sub-Factor 4.2(b) shall not

relevant contract is comparable to the
AFP Works and includes successfully
completed key activities of the type

er

facilities, wholesale markets, logistics-

d

“Civil Works for Construction of the Agri-Food
Platform (AFP) in Gazi Baba, Skopje”, Ref. No. AMP-
W-RFB-SC1.2-1, for an additional 30 days.
Considering the complexity and volume of the tender
documentation, as well as the need for detailed

technical and commercial coordination with

Procurement
Notice - Request
for Bids,

paragraph 7;
Section II - Bid
Data Sheet, ITB

18.1,1TB 22.1

The Employer has reviewed the
request. To provide Bidders with
additional time for preparation of
responsive and competitive Bids, the
bid submission deadline shall be
extended by two (2) weeks. The
request for a 30-day extension is

therefore partially accepted. The new

Amendment to
the Bidding
Document. The
SPN, Section Il -
BDS ITB 18.1,
ITB 22.1 and ITB
25.1 shall be

amended




suppliers, subcontractors, and partners, additional
time would enable us to prepare a more
comprehensive and competitive bid. We would
highly appreciate your consideration of this request.

and ITB 25.1; ITB
8,1TB 19.3 and
ITB 22.2.

deadline for bid submission shall be
18 June 2026, 12:00 p.m. local time.
The public opening of the Technical
Parts shall take place on 18 June 2026
at 12:10 p.m. local time, at the location
specified in the Bidding Document as
amended. The Bid validity date shall
also be adjusted accordingly through
the forthcoming Amendment to the
Bidding Document. The amended Bid
validity date shall be 16 September
2026. Bidders shall ensure that the Bid
Security remains valid for at least
twenty-eight (28) days beyond the
amended Bid validity date, in
accordance with ITB 19.3.

accordingly.
Bidders shall
also comply with
ITB 193
regarding the
validity of the
Bid Security. All
other
requirements of
the Bidding
Document
remain
unchanged.

With reference to the tender procedure “Civil Works
for Construction of the Agri-Food Platform (AFP) in
Gazi Baba, Skopje”, Ref. No. AMP-W-RFB-SC1.2-1,
we kindly submit the following request for
clarification: At the following link,
https://amp.mk/documents/, provided in Section VII -
Works’ Requirements, Environmental and Social (ES)
Requirements of the tender documentation, the
following documents are not available: the
Environmental and Social Management Framework
(ESMF) and the Stakeholder Engagement Plan (SEP).

Section VIl -
Works’
Requirements,
Environmental
and Social (ES)
requirements;
ITB7.1.

The Employer has noted the
observation. The technical issue on
the Client’s official website has been

resolved. The Environmental and
Social Management Framework
(ESMF) and the Stakeholder
Engagement Plan (SEP) are now
available at the indicated link;
https://amp.mk/documents/. Bidders
shall take these documents into
account, as relevant, together with the
- other Environmental and Social -
documents applicable to the Project.

Clarification
only. No
amendment to
the Bidding
Document.

In sub-clause 2.1 Time to Access to the Site from
Part A-Contract Data it is stipulated the following: No
later than the Commencement Date. The
Commencement Date shall not be issued until the
Building Permit is obtained and full access is
granted. This clause indicates to the Contractor that
the Construction Permit and property-legal relations
have still not been resolved, mcaning that the
Commencement date of the works after singing of
the Contract , remains uncertain for the Contractor.
Clarification is required, when will the Construction
Permit be secured and the property-legal relations
resolved in order to ensure the uninterrupted
Commencement of the Works?

Section IX -
Particular
Conditions, Part
A - Contract
Data, Sub-Clause
2.1 “Time for
access to the
Site”; Section IX
- Particular
Conditions, Part
B - Special
Provisions, Sub-
Clause 8.1
“Commencemen
t of Works”.

The Employer clarifies that the
Building Permit for the Works has
already been obtained. Accordingly,
there is no pending Building Permit
issue that would prevent
commencement of the Works. Full
access to the Site shall be granted no
later than the Commencement Date, in
accordance with Sub-Clause 2.1, and
the Commencement Date shall be
issued in line with the contractual
conditions set out in Sub-Clause 8.1.

Clarification
only. No
amendment to
the Bidding
Document.

In clause 2 sub-clause 2.1 -Organization of the Parcel
from Section VIl - Works' Requirements- Scope of
works, it is stipulated that the access road to the plot
is an obligation for construction by the municipality
of Gazi Baba and it is not part of this scope of works

Section VIl -
Works’
Requirements,
Scope of Works,
Clause 2.1

The Municipality of Gazi Baba shall
undertake the necessary activities to
make the access road fully functional

before commencement of the
construction works, in order to enable

Clarification
only. No
amendment to
the Bidding
Document.




as well. Considering that the Municipality of Gazi
Baba is not a contractual party, but it is responsible
for (construction)providing access to the plot,
clarification is required regarding how the Employer
has regulated its relationship with the Municipality of
Gazi Baba on this matter, in order to ensure that the
Contractor does not bear any negative
consequences under the Contract?

“Organization of
the parcel”;
Section VIl -

Supplementary
Information,

“Access road”;
Section IX -

Particular

Conditions, Part
A - Contract

Data, Sub-Clause
2.1 “Time for

access to the

Site”; Section IX
- Particular

Conditions, Part

B, Sub-Clause
8.1

“Commencemen

t of Works”.

safe and uninterrupted access,
transport and execution of the Works
at the Site. The Contractor shall
therefore not be responsible for
construction of the access road.
Access to the Site shall be provided in
accordance with Sub-Clause 2.1 and
Sub-Clause 8.1 of the Contract.

In sub-clause 1.1.27-Defect Notification Period from
Section IX-Particular Conditions of the Contract- Part
A-Contract Data it is stipulated the following:
Twenty-four (24) months minimum, or the period
offered by the successful tenderer if longer. The
Contractor requests clarification as to whether, in the
_event that none of the participants in the tender
procedure has proposed a different duration of DNP,
the period of 24 months shall be considered as the
final duration of the DNP. If the answer is affirmative,
the Contractor requests the deletion of the term
"minimum®.

Section IX -
Particular
Conditions, Part
A - Contract
_Data, Sub-Clause
1.1.27 “Defects
Notification
Period”.

The Employer clarifies that the Defects
Notification Period (DNP) is twenty-
four (24) months as the mandatory
minimum period. If the successful
Bidder does not offer a longer DNP,

the applicable DNP under the Contract

shall be 24 months. The wording
“minimum” shall remain-unchanged,
as it preserves the possibility for a
Bidder to offer a longer DNP, in which
case the longer period offered by the
successful Bidder shall apply
contractually.

Clarification
only. No
amendment to

the Bidding —

Document.

In sub clause 1.3 (a) (ii)-Electronic transmission
system from Section IX-Particular Conditions of the
Contract- Part A-Contract Data it is stipulated the
following: Email, with PDF attachment and
confirmation receipt. The Contractor needs
clarification whether confirmation of receipt means
Send/Received e-mail button for automatic
notification for received e-mail, or it means- e mail
{manual) response from the receiving party?

Section IX -
Particular
Conditions, Part
A - Contract
Data, Sub-Clause
1.3(a)(ii)
“Electronic
transmission
system”.

The Employer clarifies that
“confirmation of receipt” means
evidence that the communication has
been received by the receiving party.
A mere sender-side “sent” email
notification shall not be sufficient.
Confirmation may be provided either
by an explicit reply email from the
receiving party or by an automatic
delivery/read receipt generated by the
receiving party’s email system,
provided that such receipt clearly
confirms delivery/receipt of the email
and its PDF attachment.

Clarification
only. No
amendment to
the Bidding
Document.

The Contractor requests clarification as to whether
the construction qualifies as a project of strategic

Specific
Procurement

The Employer clarifies that the subject
Works for construction of the Agri-

Clarification
only. No




interest according to the Macedonian Law on
Construction?

Notice,
paragraph 2;
Section VII -

Works’

Requirements,
Scope of Works,
Clause 2
“Technical
characteristics”;
Section 1l - BDS
ITB 11.2(h); Law
on Construction,
Article 2, item
16-a and Article
2-B.

Food Piatform (AFP) in Gazi Baba,
Skopje are not classified and are not
being implemented as a
construction/project of strategic
interest under the Law on
Construction. The reference in the
Bidding Document that the site is
“strategically situated” refers only to
the geographic and logistical position
of the project site and does not
constitute a legal classification as a
“strategic interest” construction. The
Works shall be executed under the
applicable Building Permit, approved
project documentation, the Bidding
Document, and the Contract
requirements.

amendment to
the Bidding
Document.

10

In sub clause 6.5 Normal working hours from Section
IX-Particular Conditions of the Contract- Part A-
Contract Data it is stipulated the following: Monday
. to Saturday, 07:00 to 19:00. Contractor may work
- outside normal hours, including Sundays and night
shifts, subject to Laws and Engineer’s prior notice
and approvals where required. The Contractor
requests that this provision be adjusted in
accordance with Macedonian labour legislation,
which imposes restrictions on overtime work and,
furthermore, excludes the construction sector from
working on Sundays. Accordingly, the Contractor
requests a proportionate extension of the time for
completion of the Works.

Section IX -
Particular
Conditions, Part
A - Contract
Data, Sub-Clause

© 6.5 “Normal
Working Hours”;
Section IX -
Particular
Conditions, Part
B - Special
Provisions, Sub-
Clauses 6.1, 6.2,
6.5 and 6.10;
Section Il - BDS
ITB 11.2(h).

10

The Employer clarifies that the
provisions of the Labour Relations
Law of the Republic of North
Macedonia, as well as all other
applicable labour, occupational health
and safety, and employment-related
laws, shall apply in full during
Contract implementation. The normal
working hours stated in Sub-Clause
6.5 define the general contractual
‘working window and do tiot-waive or.
override any mandatory legal
requirements concerning working
time, overtime, weekly rest, holidays,
night work, Sunday work, permits,
approvals, or workers’ rights. The
Contractor shall prepare its
methodology, staffing, mobilization
and work programme in compliance
with the applicable legislation and the
Contract. No automatic or
proportionate extension of the Time
for Completion is granted on this
basis. Any entitlement to extension of
time, if applicable, shall be assessed
strictly in accordance with the
Contract conditions.

Clarification
only. No
amendment to
the Bidding
Document.

11

The Contractor requests that the Priority of
Documents in the GCC, as supplemented in the PCC,
be aligned with the Contract Agreement.

Section IX -

Particular
Conditions, Part
B - Special

Provisions, Sub-

11

The Employer accepts the request.
The intended priority of documents is
the priority reflected in the Contract
Agreement. To avoid any ambiguity,

Amendment to
the Bidding
Document.
Section IX, Sub-

Sub-Clause 1.5 “Priority of

Clause 1.5




Clause 1.5
“Priority of
Documents”;
Section X -
Contract Forms,
Contract
Agreement.

Documents” shall be aligned so that
the Particular Conditions, including
Part A - Contract Data, Part B - Special
Provisions, Part C - Fraud and
Corruption, Part D - Environmental
and Social Metrics for Progress
Reports, and Part E - SEA/SH
Performance Declaration for
Subcontractors, rank together above
the General Conditions. The order of
priority shall therefore be: Contract
Agreement; Letter of Acceptance;
Letter of Bid; Addenda; Particular
Conditions; General Conditions;
Specification; Drawings; completed
Schedules and other documents
forming part of the Contract, including
ES-MSIP, Code of Conduct and Local
Labour Method Statement.

“Priority of
Documents”
shall be
amended
accordingly. All
other
requirements of
the Bidding
Document
remain
unchanged.

12

we kindly submit the following request for
clarification: The Contractor requires clarification to
sub-Clause 21.1 - List of DAAB Members of the
Particular Conditions of Contract - Part A, where the
following is stipulated: Arbitration shall be
conducted in accordance with the Rules of
Arbitration of the International Chamber of
Commerce (ICC). The place of arbitration shall be
Skopje, Republic of North Macedonia. The language
shall be English.

Section IX -
Particular
Conditions, Part
A - Contract
Data, Sub-Clause
21.1

~“Constitution of

the DAAB / List
of proposed
members of
DAAB?”; Section
IX - Particular
Conditions, Part
B - Special
Provisions, Sub-
Clause 21.6
“Arbitration”;
Section 1 -ITB
11.

12

The Employer clarifies that the text
currently appearing under the
Contract Data row “List of proposed
members of DAAB” — namely the
reference to arbitration under the ICC
Rules, the place of arbitration and the
language —is a clerical/formatting
placement error. This text relates to
arbitration under Sub-Clause 21.6, not
to the list of DAAB members under
Sub-Clause 21.1. The DAAB
arrangement remains unchanged: the
DAAB shall be composed of one sole
member, to be appointed within 42
days after signature of the Contract
Agreement by both Parties, in
accordance with Clause 21 of the
Contract. The arbitration provisions
remain: arbitration under the Rules of
Arbitration of the International
Chamber of Commerce (ICC), place of
arbitration Skopje, Republic of North
Macedonia, and language English.

Amendment to
the Bidding
Document.

Section IX, Part

A - Contract Data
shall be
amended to
. correctly place
the arbitration
wording under
the relevant
arbitration data
for Sub-Clause
21.6 and to
remove it from
the row “List of
proposed
members of
DAAB.” All other
requirements
remain
unchanged.

13

Dear,

In the Bill of Quantities calculation has errors
(missing quantities, unit measures or a formula for
unit price has been added to the item description
section) which is shown in some of the items. Such
errors are especially common in the Electrical
phases.

Annex A - Bills
of Quantities;
Section IV -
Bidding Forms,
Bill of
Quantities; ITB

13

The Employer has reviewed the
indicated BOQ entries. No general
inconsistency in the listed BOQ
sections has been identified. Rows
showing zero values represent
unpriced fields to be completed by

Amendment to
the Bidding
Document.

Annex A - Bills

of Quantities
shall be

Bidders, and heading/description rows

amended only to




Please filter the bill of quantities with accurate data,
and submit the same corrected data in Bill of
Quantities.

8
INSTALLATION FOR STRUCTURED CABLING
(Internet and Telephone Installation)

8.50
Labelling of cables with permanent tags on both
ends.
Is
#REF!
0.00
0.00

5.4

Ventilation of restaurant with HRU

10
-Setting the parameters, balancing, testing and
putting the systems into trial operation with a report
and finding that the set parameters have been
achieved with the project, training of personnel for
‘use and-giving-written-instructions for-the——

maintenance of the equipment
lump sum

0.00

5.3

Fan coil heating and cooling for kitchen and
restaurant

15
Testing, balancing and commissioning of the
installation
lump sum

0.00

8; ITB 11.3(b);
ITB 14.2.

are not intended to be priced
separately. Lump sum items shall be
priced as lump sum items in
accordance with the BOQ structure.
However, the Employer notes the
following clerical corrections: in
01_BoQ_Administrative Building.xIsx,
sheet “02. ELEC”, item 8.5 “Labelling
of cables with permanent tags on both
ends”, the apparent #REF! in the
quantity field shall be disregarded and
the item shall be priced as a lump sum
item; and in 11_BoQ_WSS Site
plan.xlsx, sheet “WSS Site plan”, the
unit for the items “Laying a layer of
lean concrete d=10cm” shall be read
as m®/ m3, instead of m4. The stated
quantities remain unchanged. Bidders
shall price the BOQ accordingly.

correct the
above
clerical/formula
display and unit
typo. All other
BOQ entries and
all other
requirements of
the Bidding
Document
remain
unchanged.




5.2

Automatic regulation for setting and maintaining the
pressure air tempreture for a kitchen hood

5
Testing, commissioning, parameter setting and
adjustment
lump sum

0.00
0.00

6
Preparation of an as-built project
lump sum

0.00
0.00

7
Development of user manual and staff training
lump sum

0.00
0.00

V.
WATER TREATMENT PLANT

2
Laying a layer of lean concrete d=10cm
m4
4.8
0.00
0.00

Sanitary, fire and technical water for the facility

1.1
Tank for sanitary water W=25m3




2
Laying a layer of lean concrete d=10cm
m4
21
0.00
0.00

9
SYSTEM FOR CONTROL OF MOTORIZED WINDOWS

9,6
Cabling and associated equipment

0.00
0.00

9,7
Procurement, delivery, and installation of power
cables for streetlights from the control panel to the
distribution box for a group of streetlights, routed on
— ———cable trays, type:

0.00
0.00

9,8
NHXH FE180 E30 3x4mm2
m
340
0.00
0.00

9,9
NHXH FE180 E30 3x6mm2
m
395
0.00
0.00

9,10

10



Procurement, delivery, and installation of power
cables for streetlights from the distribution box for a
group of streetlights to the streetlight motor, routed
on cable trays, type:

0.00
0.00

9,11
NHXH FE180 E30 3x0,75mm2
m
40
0.00
0.00

9,12
Procurement, delivery, and installation of
communication cable for connecting a manual push
button (reset) and switch, type:

0.00
0.00
9,13
J-H(St)H 2x2x0,8mm2 FE 180 E30 - ES0
.ﬂ[ﬂ"jl.l‘un.ﬂmﬂm ek TR == MHMABFJntu.MWm.U\ =g =
T 180
0.00
0.00
9,14
J-H(St)H 4x2x0,8mm2 FE 180 E30 - E90
m
65
0.00
0.00
In Point 1.5 Equipment of Section Il - Bid Data Sheet, Section Ill - The Employer acknowledges the Amendment to
through the table for Equipment Type and Evaluation and b a.v x_.s tated ge t the Bidding
Characteristics, it is stated for which kind of Qualification N :wrm?u _o:.. h ES Mn_w qmmc_qm-.:mw: Document.
equipment the Bidder shall provide detailed Criteria, A. b xonm bl <<_.~ B_wm 8 omum S nﬁmﬂ Section Ill, Sub-
information regarding the proposed equipment. Qualification, ucke om_".vmo_q R e = Factor 1.5
14 Regarding the equipment requirement stated as: "2. Sub-Factor 1.5 14 .Quom«.mu:_om_ error m:.a ISstechnicoly “Equipment”,
Loader with rated load 35 t and bucket capacity of 1.8 “Equipment”, _=oo:m_~wﬂm~“ﬂ. ._.:M._.m:n_u.:__.mam:\.n"ﬂ:m_n_ ﬂo item no. 2 shall
m?", we would kindly request clarification regarding item no. 2 _oo._n.__,mﬂuwm no _.Mmc. xonm e _.mqm 8 be amended
the term "rated load 35 t". Namely, based on “Loader”; omu % =itiandibueke capacity S accordingly. All
Section IV - m?. .._.:o minimum ::30..3 required other equipment
remains two (2) loaders. Bidders shall requirements

standard technical classifications and specifications

of wheel loaders available on the market, a bucket

Bidding Forms,

11



capacity of approximately 1.8 m® is usually
associated with loaders of significantly lower rated
load capacity than 35 t. Therefore, the requested
combination of characteristics appears technically
inconsistent.

Form EQU:
Contractor’s
Equipment.

provide the required equipment
information in Form EQU accordingly.

remain
unchanged.

16

In Point 1.5 Equipment of Section Il - Bid Data Sheet,
through the table for Equipment Type and
Characteristics, it is stated for which kind of
equipment the Bidder shall provide detailed
information regarding the proposed equipment.
Regarding the equipment requirement stated as: "8.
Fully automated asphalt plant and road paver(s)
suitable for a daily production / placing of: 200 tons
of asphalt mix", we would kindly request clarification
regarding the requested "road paver(s)”. Namely,
under Item 7 of the table with equipment
requirements, the following equipment is already
separately requested: "7. Road asphalt finisher”.
Therefore, kindly clarify whether under this item the
Employer requests only a fully automated asphalt
plant suitable for production of 200 tons/day of
asphalt mix.

Section Ill -
Evaluation and
Qualification
Criteria, A.
Qualification,
Sub-Factor 1.5
“Equipment”,
items no. 7 and
no. 8; Section IV
- Bidding Forms,
Form EQU:
Contractor’s
Equipment.

15

The Employer clarifies that items no. 7
and no. 8 refer to different types of
equipment and are not duplicative.
Item no. 7 refers to a Road asphalt

finisher, i.e. equipment used for
placing and finishing asphalt layers.
Item no. 8 refers to a fully automated
asphalt plant, i.e. an asphalt
production facility/base suitable for
producing 200 tons of asphalt mix per
day. Bidders shall provide information
for both equipment items in Form
EQU, in accordance with the
requirements of the Bidding
Document.

Clarification
only. No
amendment to
the Bidding
Document.

16

In Point 1.5 Equipment of Section Il - Bid Data Sheet,
through the table for Equipment Type and
Characteristics, it is stated for which kind of
equipment the Bidder shall provide detailed
information regarding the proposed equipment.
Regarding the equipment requirement stated as: "12.
Electrical hoists for vertical transport of materials
and workers up to 500 kg, we would kindly request
clarification regarding the exact type of equipment
requested under this position. Namely, please clarify
whether the Employer refers specifically to fixed
construction/ material hoists, or whether mobile
lifting platforms/aerial working platforms with
adequate lifting capacity may also be considered
acceptable, considering the height of the structure.

Section Il -
Evaluation and
Qualification
Criteria, A.
Qualification,
Sub-Factor 1.5
“Equipment”,
item no. 12;
Section IV -
Bidding Forms,
Form EQU:
Contractor’s
Equipment.

16

The Employer clarifies that item no. 12
refers to equipment intended for safe
vertical transport of materials and
workers up to 500 kg. The requirement
is functional and capacity-based and
does nat-prescrihe-a specific brand,
model, or fixed installation type. Fixed
construction/personnel/material hoists
may be proposed. Mobile lifting
platforms or aerial working platforms
may also be considered acceptable,
provided that the Bidder
demonstrates, through Form EQU and
supporting technical documentation,
that the proposed equipment is
certified and technically suitable for
the vertical transport of workers and
materials, has the required lifting
capacity, is appropriate for the height
and nature of the Works, and complies
with all applicable safety and legal
requirements. Equipment intended
only for access or work positioning,
and not certified or suitable for
vertical transport of both workers and
materials, shall not be considered
equivalent.

Clarification
only. No
amendment to
the Bidding
Document.
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The Employer clarifies that the stated

In Point 1.5 Equipment of Section Il - Bid Data Sheet,

Section Il -
Evaluation and
Qualification

dimension 12 m refers to the
lifting/working height or reach of the
platform, and not to the physical
dimensions of the platform itself.

through H:w ﬁmc._m.ﬁo_. Equipment ”_.Sum.m:n_ Criteria. A
O:m.qmo»m_._ﬁmﬁ__._om.m_.na_w mﬂmﬂmﬂ_*oq iﬂoﬂxﬁ.ﬂ” M_“ Qualification, Bidders shall propose equipment Clarification
m:wh,ﬁwﬁ%h nmqu a_m:mmn_,:mm M_.OWMMM_ d mmnmi“:om:n Sub-Factor 1.5 capable of safely providing platform only. No
17 Regarding the equipment requirement stated as: ...\E “Equipment”, 17 access/operation for works at heights amendment to
Crane with a platform of up to 12 m", we <<oc._a ’ item no. 14; up to 12 m, with appropriate technical the Bidding
kindly request clarification whether .ﬂ:m stated Section IV - characteristics, certification, and Document.
R i o . i Bidding Forms, compliance with applicable safety and
dimension of 12 m refers to .n:m lifting/working height Form EQU: legal requirements. The required
of the equipment. Contractor’s minimum number remains one (1).
Equipment. Bidders shall provide the relevant
technical information in Form EQU.
The Employer clarifies that no list of
DAAB members proposed by the
Employer has been issued at this
stage. Bidders are not required to
. complete or insert names in Part A -
Wmﬂ%o:c_:“m_.hw Contract Data. However, each Bidder
c - shall complete the relevant part of the
omprising the L N )
) ) Bid: Section IV - etter A.% Bid - ._.mo::_om_ Part by
Part A - Contract Data of PC in Sub-Clause 21.1 with _um.ﬁm-. of Bid - proposing three potential DAAB
the title "List of proposed members-of DAAB" does Technical Part members and attaching their CVs as Clarification
not contain names of members of DAAB which are it ? part of its Bid. This information shall onlv. N
proposed by Employer. Please clarify is there a list of | . '¢M (n) be submitted with the Bid and shall nly. No
18 . 4 g s Potential DAAB 18 : > amendment to
members of DAAB which are-proposed by- Members™ = not be deferred until after Bid the Bidding
Employer? Is the Contractor required to fill in list Section _x.. submission. The DAAB shall be Document
members of DAAB which it proposes, or it can do it Particular composed of one sole member, to be i
later? Conditions. Part appointed within 42 days after
A- Oo:ﬁ_..m_oﬁ signature by both _u.m_.nmm of the
Data, Sub-Clause Contract Agreement, in accordance
21 ,._ “DAAB” with Sub-Clause 21.1. The proposed
’ : DAAB member(s) shall be subject to
the applicable no-
objection/appointment procedure
under the Bidding Document and
Contract.
Section IX - The Employer confirms that, where the | Amendment to
Ncwmﬂ_mm“mnﬂ“mwo o__“.wwﬂ_ﬂouw_,moﬂbm. MOSMMMMNWMW Particular Contract expressly allows for Cost the Bidding
maawn to the Oomﬁﬂwu_._mnm the Oo:»qmnm m_w_woim for Cost Conditions, Part Plus Profit, the applicable percentage Document.
Plus Profit is: “N/A”. However, Sub-Clause 1.20 of A - Contract profit to be added to the Cost shall be Section IX -
19 the GC m_umoi.mm n_..mm if mvu:omr_m vmﬂomzﬂmmm.uqozn Data, Sub-Clause 19 5%. The entry “N/A” m.: ) _um.q..:o:_m_,
is not stated in Contract Data. then applicable 1.1.20 “Cost Plus Contract Data was not intended to Conditions, Part
L ? o Profit”; Section exclude the application of the A - Contract
uo_.oosﬁwmmh_oq w__.oa - ﬁ:mﬁ.m:_on:“ el m_m. wh_m__ be VIII - General percentage profit where Cost Plus Data, Sub-Clause
applicable. wmmﬂ o_n_vw =.=,_.\~ atapp _.AW Qm. GC Conditions, Sub- Profit is contractually applicable. For 1.1.20 shall be
percentage for profit shall be 5%, as specified in Clause 1.1.20 clarity, the Contract Data shall be amended by
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“Cost Plus

corrected to state “5%” under Sub-

replacing “N/A”

Sub-Clause 3.2 of the PC Part A - Contract Data
specifies: "Variations resulting in an increase of the

Data, Sub-Clause
3.2 “Engineer’s

Profit”. Clause 1.1.20. This does not create with “5%”. All
any separate entitlement to payment; other
it applies only where the Contract requirements
provides for Cost Plus Profit. remain
unchanged.
. The Employer clarifies that the 5%
mmoﬁ_.o: P threshold refers to each individual
Particular P . )
. Variation instructed by the Engineer,
Conditions, Part and not to the total cumulative value
A - Contract N s

of all Variations under the Contract.
Therefore, any individual Variation

X which would increase the Accepted e
Accepted Contract Amount in excess of 5% shall M“Mh_wﬂ_m Contract Amount by more than 5% O_M”_* _oﬂﬂ._uo:
require written consent of the Employer.” Please i ’ shall require the Employer’s prior y.

20 h - o Section IX - 20 ; e . amendment to
clarify whether the specified limit of 5% refers to the . written consent. Variations below this g
I Particular . . the Bidding
separate value of each variation or refers to the total . threshold remain subject to the
i . . Conditions, Part X s . Document.
cumulative value of all variations instructed by the B - Special Engineer’s authority under the
Engineer. b Contract and to all applicable Contract
Provisions, Sub- .
procedures. For avoidance of doubt,
Clause 3.2 o e - :
“Engineer’s Variations may not be artificially split
g or structured in order to avoid the
Dot Sand Employer’s written consent
Authority”. ploy X
requirement.
The Employer clafifies that the
Bidding Document does not contain a
: ) separate Preamble to the Bill of
= — ~SectionX - —= Quantities. No separate BOQ
Particular = i s
o Preamble has been omitted and no
Conditions,.Rart additional BOQ Preamble is required
Sub-Clause 12.2 of the PC Part A - Contract Data A - Contract for preparation of the Bid ._.m:m
specifies that method of measurement shall be “As Data, Sub-Clause prep ’ . Clarification
= . i . - iy reference to the BOQ Preamble in
stated in the Bill of Quantities and its Preamble.”. 12.2 “Method of Sub-Clause 12.2 shall be understood only. No
21 However, Annex A - Bills of Quantities does not measurement”; 21 _._mmu m ::omc_..w ow:.m i:m”_m suahra amendment to
include preamble. Please clarify whether the tender Section IV - pp e only - the Bidding
- - - s Preambile is included. In this
documentation contains a Preamble of the Bill of Bidding Forms, ! Document.
" A procurement, Bidders shall apply the
Quantities. Bill of £ ted i
Quantities: Bmﬂso.n o Smmm:.qmq:mm; as m.»m ed in
N the Bill of Quantities, including the
Annex A - Bills ) . .
of Quantities _.m_w<m=m _.83 descriptions, :1_3 and
' quantities, read together with the
Works’ Requirements, drawings,
specifications and the Contract.
Sub-Clause 14.15 of the PC specifies that in this Sub- Section IX - The Employer clarifies that the term
Clause of GC term “Contract Data” shall be replaced Particular “Schedule of Payment Currencies” Clarification
with term “Schedule of Payment Currencies.” Conditions, Part does not refer to a separate only. No

22 However, the term "Schedule of Payment B - Special 22 standalone document. It refers to the amendment to

Currencies" is mentioned only in this place and Provisions, Sub- payment currency schedule contained the Bidding
nowhere else in the tender documentation. Clause 14.15 in Section IV - Bidding Forms, Document.
Furthermore, its meaning is not defined in Sub- “Currencies of Appendix to Financial Part, including

14



Clause 1.1 [Definitions] of PC, nor is there a
document with this name within tender and/or
contract documentation. Please clarify what the term
"Schedule of Payment Currencies" refers to and
what its exact definition is.

Payment”;
Section Il - BDS
ITB 15.1; Section
IV - Bidding
Forms, Appendix
to Financial Part,
Table C
“Summary of
Payment
Currencies” /
Table
“Alternative B”.

the relevant tables under Alternative
B, namely the summary of the
currencies and corresponding
amounts payable under the Contract.
For the purposes of Sub-Clause 14.15,
the Schedule of Payment Currencies
means the completed and accepted
statement of payment currencies
based on the Bidder’s Financial Part:
the local currency MKD and, where
applicable, up to three foreign
currencies, in accordance with BDS
ITB 15.1. Bidders are not required to
submit any additional document
beyond the relevant Financial Part
forms and schedules required by the
Bidding Document.

The Employer confirms that the DAAB
shall be constituted and operated in

; accordance with Clause 21 of the
S Contract. The DAAB shall be
Conditions. Part noanommn of one sole member, to be
A- Oo:#_mo» mnuo_:nmn_ within 42 nmmm after
Data. Sub-Clause signature by both Parties of the
21 .a “DAAB”- Contract-Agreement. The Employer
In accordance with Sub-Clause 21.1 of GC "Unless m.momoz IX B shall bear its contractual share of the
otherwise agreed by both Parties, the term of the Particular DAAB member’s fees and expenses
== “DAAB: shall-cxpireat] du..own_.ﬁwﬁoﬂg&mnﬂnrwﬂ%lem&:m_‘m—cmw _um_.n‘ for (he period-duting-which the DAAB - | —Clarification-
discharge shall have become effective.” Bearingin [~ m .S mo.mm_ is validly constituted and remains in ~ only. No
23 mind the significant hiring costs that will last until v..oiﬂow_m Sub- 23 force under the Contract, unless amendment to
the expiry of the DNP, i.e. a total of 15+24 months, Clauses 8 A_ 13.4 otherwise agreed by both Parties in the Bidding
please confirm the Employer’s intention to engage and ‘_L w ’ accordance with the Contract. The Document.
DAAB and pay the Employer's share of these costs A m:a.mx.- Employer’s share shall be covered
for this entire period. Mﬂ:mqm_ through the relevant Provisional Sum
Conditions of Bmo:m:_mB and reimbursed in
DAAB accordance with Sub-Clauses 13.4 and
Agreement 14.3, based on the DAAB member’s
Clause 9 h._ummm invoices and satisfactory evidence of
and Expenses” payment. This does not modify the
’ Time for Completion, the Defects
Notification Period, or the DAAB
provisions.
. , . Section VI - The Municipality of Gazi Baba shall
w_hMMzmm.M Mhmﬂm:ﬂﬁ:m“u%m&ﬂhﬂﬂ ﬁﬂmﬁﬁﬂ_ﬂw_wﬁmﬁws Works’ undertake the necessary activities to Clarification
e N T Requirements, make the access road fully functional only. No
obligation for construction by the municipality of i
24 Gazi - f . Scope of Works, 24 and available for safe and amendment to
azi Baba” but does not specify when this access cl . gy
i h ause 2.1 uninterrupted access and transport the Bidding
road will be available for use of Contractor. Please “Architecture / before commencement of the Document
clarify when this access road will be completed and .

Organization of

construction works. The

15



available for the Contractor's use for the purpose of the parcel”; Commencement Date shall be issued
performing the Works. Section Vil - in accordance with the Contract only
Supplementary when effective access to and
Information, possession of the Site have been
“Access road”; provided. Bidders shall plan their
Section IX - mobilization and logistics accordingly.
Particular
Conditions, Part
A - Contract
Data, Sub-Clause
2.1 “Time for

access to the
Site”; Section IX
- Particular
Conditions, Part
B - Special
Provisions, Sub-
Clause 8.1
“Commencemen
t of Work”.

The request for average annual turnover in

Section lll, Sub-

The Employer clarifies that this matter
has already been addressed through
Amendment No. 2 to the Bidding
Document. The applicable five-year
referenceperiod-for-the audited —

financial statements and for
calculating the Average Annual

Clarification
only. No further
amendment to

the Bidding

Document is

: construction lists the last 5 years as 2020, 2021, _Factor 3.1, Sub- o . el - e
25 | 2022, 3023, 2024, bul in fuct the 1ast 8 years are 2021, | ~ Factor 5.2 25 Sehatrimtom OISR 8092, | - required=Tlis_
R AR X 2023, 2024 and 2025. Accordingly, requested
2022, 2023, 2024, 2025. We believe this is a technical Forms FIN g :
Sttonandl ploastlcorrecrie 3.1/FIN 3.2 Bidders shall apply the amended correction has
P ’ ’ ’ period of 2021-2025 for the relevant already been
financial qualification requirements. made under
The minimum threshold of EUR Amendment No.
20,000,000.00 for Average Annual 2.
Construction Turnover remains
unchanged.
The Employer has reviewed the Amendment to
Specific request. Taking into account the the Bidding
P volume and complexity of the Bidding Document. The
Procurement . . .
. i Document, as well as the period with SPN, Section Il -
Given the volume of the procurement we are Notice - Request .
currently preparin lease allow us at least 10 more for Bids non-working days, the request for 2l
days WM»:W is M. M:on with many non-workin aragra :,.\. additional time is accepted. The and Sectoniiis
26 ys, P ! y g paragraph /; 26 deadline for bid submission shall be BDS ITB 25.1
days, to have the opportunity to prepare the offer. Section Il - Bid
This is beneficial for you to receive more and better Data Sheet, ITB extended by two (2) weeks. The new UL
ne oryou . g deadline for bid submission shall be amended
offers and for us as bidders. 221 andITB . . -
. 18 June 2026, 12:00 p.m. local time. accordingly. All
25.1;ITB 8 and Th - ; .
ITB 22.2 e public opening of the Technical .052
’ Parts shall take place on 18 June 2026 | requirements of
at 12:10 p.m. local time, at the location the Bidding
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specified in the Bidding Document as

Document

27

amended. remain
unchanged.
m,\mm.wmw_m”“:_:mra The Employer acknowledges the Amendment to
In 1.5 Equipment of the BDS it is stated that the Qualification owmﬂﬂ”ﬁhmm.m.h._ﬂ Mmm%% _»nwﬂ_%wwmﬂmwamq »__udwow:_qﬂmﬁn@
Bidder shall demonstrate that it has access, among Criteria, A. capacity of 1.8 m® contains a Section Ill w_.:u.
other, to ,,Loader with rated load 35 t and basket Qualification, P 2. i . y
capacity of 1.8m3". We understand that the rated Sub-Factor 1.5 1ypagraphical eimok. Tihe regiled Factor 1.5
y y " rated load shall be read as 3.5 t, not 35 “Equipment”,

load refers to the lifting capacity, maximum weight
the machine can safely lift and transport without
tipping. Consequently, the rated load of 35 t is not
characteristic for a loader used for construction
works, i.e. the basket capacity of 1.8 m3 equals a
lifting load of 3,5 tons. clarify.

“Equipment”,
item no. 2
“Loader”;

Section IV -
Bidding Forms,
Form EQU:

Contractor’s

Equipment.

27

t. Accordingly, item no. 2 shall read:
“Loader with rated load of 3.5 t and
bucket/basket capacity of 1.8 m®.” The
minimum number required remains
two (2) loaders. Bidders shall provide
the relevant equipment information in
Form EQU accordingly.

item no. 2 shall
be amended
accordingly. All
other equipment
requirements
remain
unchanged.
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